

Time extension Notice for tender process


Memo no: UCEP/HO/Admin/2024/32

24th July 2024

UCEP Bangladesh has circulated 03 press tender respectively. But due to the curfew and other circumstances of the country, the internet connection and others are interrupted. Considering the above circumstances UCEP management has extend the date of the tender process as per bellow schedule.

SL	Name of Tender	Tender Publishing Date	Schedule Purchase last Date	Tender Closing Date	Tender opening Date	Extended Schedule Purchase Date	Extended date of Tender Closing	Extended date of Tender opening
01	Construction and Maintenance work at UCEP Tongi Pourashava kalabagan technical school and UCEP Khalishpur Technical school, Khulna	10.07.2024	25.07.2024	28.07.2024	28.07.2024	01.08.2028	04.08.2024 (within 03:00 pm)	04.08.2024 (03:30 pm)
02	Developing Digital Learning Content & Learning Management System (LMS) for Domestic Work Occupation & Life skills Training under Securing Rights Project of Oxfam	09.7.2024	23.07.2024	24.07.2024	24.07.2024	30.07.2024	31.07.2024 (within 02:00 pm)	31.07.2024 (02:30 pm)
03	Construction work of 2nd floor vertical extension at UCEP Rangpur TVET Institute Building UCEP Rangpur Region, Taluk Dharmadas, Rangpur-5400.	05.07.2024	18.07.2024	21.07.2024	21.07.2024	28.07.2028	29.07.2024 (Within 02:00 pm)	29.07.2024 (02:30 pm)

Interested firm/vendor/Supplier may collect the schedule of tender from the Administration Department, UCEP Head Office, Plot # 2 & 3, Mirpur-2, Dhaka -1216 as per above updated time.



Dipankar Kumar Mondal
Manager Administration
UCEP Bangladesh
Plot No: 2&3, Mirpur-2, Dhaka-1216

