

Time extension Notice for tender process

Memo no: UCEP/HO/Admin/2024/ 35

6th August 2024

UCEP Bangladesh has circulated a press tender regarding Construction and Maintenance work at UCEP Tongi Pourashava kalabagan technical school and UCEP Khalishpur Technical school, Khulna on 10. 07. 2024. But due to the curfew and other circumstances of the country, the internet connection and others are interrupted. Considering the above circumstances; UCEP management has re-extended the date of the tender process as per bellow schedule.

SL	Name of Tender	Tender Publishing Date	Schedule Purchase last Date	Tender Closing Date	Tender opening Date	Extended Schedule Purchase Date	Re-Extended date of Tender Closing	Re-Extended date of Tender opening
01	Construction and Maintenance work at UCEP Tongi Pourashava kalabagan technical school and UCEP Khalishpur Technical school, Khulna	10.07.2024	25.07.2024	28.07.2024	28.07.2024	01.08.2028	08.08.2024 (within 03:00 pm)	08.08.2024 (03:30 pm)

Interested firm/vendor/Supplier who have collected the schedule of tender from the Administration Department, UCEP Head Office, Plot # 2 & 3, Mirpur-2, Dhaka -1216 is requested to submit their tender with in the re-extended dead line.



Dipankar Kumar Mondal
Manager Administration
UCEP Bangladesh
Plot No: 2&3, Mirpur-2, Dhaka-1216

